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Project: Radisson Red — Pre-Concept Design & Marketing Material

ITEM UNIT | QUANTITY UNIT TOTAL Description
RATE-SAR SAR

1- Pre -Concept design: as detailed

1 LS 1 200,000.00 200,000.00 attached scope.

2- Marketing material: as detailed
attached.

Projects:
1. Radisson Red project.

Location: Hufof, Al Ahsa, Eastern Province,
KSA

| TOTAL (SAR) 200,000.00

Purchase order terms:

PO Duration: 2 months.

Deliverables — design: PDF/JPEG and CAD/Excel/word

Payment terms: on completion

Termination: Termination shall be effective upon providing 14 days’ prior notice.
Governing Law: The laws and courts of the Kingdom of Saudi Arabia shall apply.
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RED RADISSON

PRE-CONCEPT DESIGN PROPOSAL

‘;l | nl
- ARCHITECTS

Title: RED RADISSON

Pre-Concept Proposal
To: Afyaa Holding
From: Nuah S.r.l. - Architects
Subject: Pre-Concept Design | Project RED Radisson
Date: December, 2025
Version 01

1 SCOPE OF WORK

PRE-CONCEPT

Define the project identity, spatial strategy, volumetric principles, architectural
language, and functional distribution for each development. This phase aligns all
stakeholders on a clear design direction before entering the detailed phase.

This phase includes the production of the marketing package as detailed in the
responsibility matrix below, the package constitutes an essential communications
kit ready for pitching, marketing and sales.

Each deliverable within the Pre-Concept phase is governed by a structured
Responsibility Matrix that clearly defines scale, format, and ownership between
Nuah and Afyaa's team and consultants. Every output is assigned a fead party, as
well as supporting, consulting, or informed roles to ensure accuracy, consistency,
and timely coordination. This framework guarantees that all drawings, documents,
and media are produced at the appropriate level of detail (from 1:200 to 1:500 until
to LOD required by the project) and in the agreed technical format (DWG, PDF,
JPG, MP4, etc.), enabling a seamless and accountable workflow throughout the
entire phase.



2.

RESPONSABILITY MATRIX

LEGEND

NA - Not Applicable

L - LEAD - Taking the lead role for the task and producing the deliverables

S - SUPPORT - Responding to queries relating to the specific task and LOE in a timely and accurate way.

Assisting with provision of extant data, or where required, validating data and creating new sets of information, based on the

LOE associated with the task, such as maps, CAD, graphics or infographics, spreadsheets etc

C - CONSULTING - Identifying needs & gaps

I - INFORMED - Been informed albout the tasks

RADISSON RED Scale Format Ar'::;:ct Afy::é c'::her

1.1 Masterplan

131 | General Roof Plan 1:500 DWG/PDF L €

112 | General Landscape Layout Plan { e’g' 1:500 DWG/PDF L C

113 | General Landscape Strategy V NA PDF L C

114 | Site Plan of Precincts \ 1:500 DWG/PDF L C

115 |]Site Sections ~ 1:500 DWG/PDF L G

1.2 |Public Realm (Hardscape / Landscape)

121 | Landscape Site Plan ’ 1:500 DWG/PDF L C

122 |Communal Areas Plan 1:500 DWG/PDF L C

123 | Private Gardens Plan v 1:500 DWG/PDF L C

12.4 | Hardscape materials ( NA PDF L (

125 | Softscape materials and Plants' palette ) NA PDF L C

1.3 | Architecture

131 | GA Floor Plan - Cluster typologies * 1:200 DWG/PDF L C

1.3.2 | Elevations - Cluster typologies V 1:200 DWG/PDF L C
—

133 | Sections - Cluster typologies V 1:200 DWG/PDF L C

134 Iriz;:gcsa;ijzoannsd specification of rr:ﬁ'ials, cladding systems and NA PDE L c

1.4 | Structural

141 | General Structural Guidelines NA I PDF C L

1.5 MEP

151 | General Mechanical Guidelines NA PDF C L

152 | General Electrical Guidelines NA PDF C L




153 ] General Plumping Guidelines NA PDF C L
1.6 |Interior
161 |Inspirational Moodboard NA PDF L C 4 A
16.2 | Conceptual Interior direction for cluster typologies NA PDF L C
1.7 | Marketing e Communication
171 | Project Magazine (12-20 slides) NA PDF L |
172 | Project Teaser Brochure {6-8 slides) NA PDF L |
173 | Project Postal Card (3-4 slides) NA PDF L |
17.4 | CGl's - photoreal renders NA PG L |
175 |Teaser Video (Long Version - 30s max) NA MP4 L |
176 |Teaser Video (Short Version - 30s max) NA MP4 L |
1.7.7 | 360°Tour Virtual Reality NA Link L |
3. DELIVERY
2 Months.
4., FINANCIAL PROPOSAL

The fee for the Pre-Concept phase of RED Radisson project is 00.000 SAR.



